



हतुवागढी गाउँपालिका
गाउँ कार्यपालिकाको कार्यालय
घोडाखोर, भोजपुर
प्रदेश नं. १, नेपाल

प.सं. ०७८/०७९
च.नं.

प्रदेश नं. १, नेपाल

शिलबन्दी दरभाउपत्र रद्द गरिएको सूचना
प्रकाशित मिति : २०७८/०८/२१

यस गाउँपालिकाले मिति २०७८।०८।०५ गते प्रकाशित सूचना बमोजिम पेश भएका देहायका योजनाहरुको शिलबन्दी दरभाउपत्रहरु प्रचलित कानून बमोजिम मूल्याङ्कन गर्दा पूर्ण नभई सारभुत रुपमा प्रभावग्राही नदेखिएको हुँदा उल्लिखित शिलबन्दी दरभाउपत्रहरु यस कार्यालयको मिति २०७८।०८।२१ गतेको निर्णय अनुसार रद्द गरिएको सूचना सम्बन्धित सबैको जानकारीको लागि प्रकाशित गरिएको छ।

तपसिल

S.N.	Name of Project	Contract ID
1	Construction of New Track Opening and Maintenance works at different section of Pikhuwa Khola Jodne sadak Nirman & Gairi Gaun Dekhi Lapena Sadak Nirman at Hatuwagadhi-05.	01/HRM/SQW/078-079
2	Construction of New track Opening at two different road networks i.e Ward no. 1 Harka Kalapani to ward no 5 Sirise Road construction & Sirise to Porok road construction ward no.5.	02/HRM/SQW/078-079
3	Construction and Management of Dimalung Play Ground, Ward no.2-Purne.	03/HRM/SQW/078-079
4	Construction and Management of Homtang Playground, Ward no.5.	04/HRM/SQW/078-079

सुवास गिरी
सुवास गिरी
इन्जिनियर