

Hatuwagadhi Rural Municipality Office of Rural Municipal Executive

Ghodetar, Bhojpur **Province No.1 Nepal**

Letter of Intent to award the contract

(Publication Date: 16th March 2022, 2078/12/02)

This is to notify to all concerned bidders that, it is our intension to award the contract for execution of following contract as below to the following substantially responsive lowest evaluated bidders. Corresponding Lowest Evaluated Substantially Responsive Bid is Selected in accordance with ITB 38.1 of bidding document and this notice

S.No.	ned as per PPA 2063 clause 2	Description and Location of works	Name & Address of Successful Bidder	Bid Amount NRs. (With VAT & PS)
1	HRM/SQ/09/078-079	Construction of New Track Opening and Maintenance works at Pikhuwa Khola Jodne sadak Nirman ward No.05.	Sasidhar Nirman Sewa	591539.02
2	HRM/SQ/11/078-079	Construction and Management of Dimalung Play Ground Ward No.2.	Nath Nirman Sewa	782981.75
3	HRM/SQ/12/078-079	Construction and Management of Homtang Playgroung Ward No.5.	K.P Shristi Construction	772258.88
4	HRM/SQ/13/078-079	Construction of sunbaluwa dakhi homtang hudai powadungma jodne sadak nirman ward No.6.	Pasupati Pathibhara Builders and suppliers pvt. Ltd.	598568.06
5	HRM/SQ/14/078-079	Construction of Khyali Dakhi Sotibari Jodne Sadak Track Open Ward No.3.	Nath Nirman Sewa	698127.61

Karna Kumar Limbu For, Chief Administrative Officer कर्ण कुमार लिम्बु

ी प्रमुख प्रशासकीय अधिकृत